
Project Manager  �

Project Manager (if not listed) 

Department  �

Phone  	   Email 

Project Number 

Project Name  �

Location  �

Start           End 

Details

Parking lot | area # Days
# of

Spaces Subtotals

Parking lot | area # Days
# of

Spaces

Not State Funded     State Funded

CFR #               

Work Order # 

FOAPAL Fenced Staging

# of
Attendants Start End Duration Subtotals

Total

Total

Total

On behalf of your department, you agree:

•  to pay costs associated with reserved parking, designated staging areas, 
   and construction parking permits

•  to resurface parking lots, reinstall signs or meter poles that have been 
   damaged or removed, and restripe all spaces due to erosion from material 
   or heavy equipment

•  TAPS is not responsible for any lost, stolen, or damaged property.

•  This contract does not guarantee contractor parking, TAPS will make the 
   final determination regarding requested parking. 

Attach maps or supporting documents next page

Subtotals

TAPS Construction Parking Contract

$10 per space / day and $5 per sign posting 

  $5 per space / day and $5 per sign posting 

Reserved parking / staging [in space]

Reserved parking / staging [out of space]

no chargeFenced construction or staging site 

Traffic Control –                                                                                      $15. per attendant, per hour
TAPS attendants designated for the purposes of managing traffic for construction projects.

Traffic Control $20 per attendant, per hour

Details

Definition of Terms

By checking this box I agree to terms of service.

Use of existing marked parking spaces designated and 
signed by TAPS for construction projects.

Reserved parking/staging [ in space ]

Use an area or space outside of marked parking spaces 
or fenced construction sites designated and signed by 
TAPS for constructions projects.  May be used for park-
ing or storage of construction materials or construction 
equipment.

Reserved parking/staging [ out of space ]

Use of an authorized area or space that is fenced off to 
store vehicles, construction materials, or construction 
equipment.  (The East Remote overflow lots managed 
by Physical Planning and Construction fall into this 
category.)  Fenced areas are under the purview of the 
project manager.

Fenced construction or staging site

Use of TAPS attendants managing traffic for 
construction projects.

Traffic Control

Preliminary estimate : 
(holidays and administrative days off deducted from final costs) 

     Contact Info

     Project Details

     Payment Information

     Order

Fund Organization Account Program       Activity code
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THIS IS NOT A VALID PARKING PERMIT
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